# Questions/Addendum #1
# South Hills Play Equipment Project

**1. Is the sidewalk in the plans part of the project?**
a) No – The walking path will be completed by the City.

**2. Will the contractor have to provide temporary fencing around project?**
a) No- Temporary fencing will be provided by City.

**3. Who will be doing the pre-project demolition?**
a) The City will have the demotion complete before contractor begins.

**4. Will the project be sub-graded and ready?**
a) Yes, Correction – the area will be rough graded and the contractor will be responsible for final grading to the play equipment specifications.

**5. What is the curbing profile? Is there a survey with shape preferred?**
a) Curbing is to be done after contractor installs the play equipment and determines the correct fall zone. The contractor can complete the perimeter curbing as presently marked on site.

**6. Are the curbing specifications in the RFP?**
a) Yes.

**7. Where is the phone number for project manager?**
a) Page 6 of the RFP, Andrea Miller (626) 852-4871

**8. How many copies of the bid proposal need to be submitted?**
a) (1) one original and (3) three copies for a total of 4. If all copies are not turned in, the bidder will be deemed non-responsive.

**9. Do the attachments in the RFP need to be included with proposal?**
a) Yes all attachments except the sample agreement need to be included with the proposal.

**10. What is the engineer estimated cost?**
a) Approximately $102,000.

**11. What is the completion date and will extensions be allowed?**
a) May 30th 2013 is the completion date and no extensions will be allowed.

***12. The dog park will need to have Two mowing gates will need to be installed at the dog park. Access points will be determined on site by the Project Manager and the Lead Maintenance Worker at the start of the project.***